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TASK ORDER #
CONTRACT # EP-W14-020

TITLE: Communications and Outreach support for National Aquatic
Resource Surveys (NARS) series of reports and Ocean Dredge Material
Management

ABSTRACT: This task order will provide meeting facilitation and outreach
assistance for developing effective public communication strategies for the Office
of Water regarding the nation's waterways. It will be funded by the Office of
Water and is non-agreement seeking. ' '

I. BACKGROUND _

This task order's objectives are two-fold. First is to develop optimal approaches
for broadly communicating to general audiences key findings of the National
Aquatic Resource Surveys (NARS) series of reports, including the National
Rivers and Streams Assessment (NRSA) and the National Coastal Condition
Assessment (NCCA). Other surveys include the National Wetland Condition
Assessment and the National Lakes Assessment. Easy to read summaries of
key information available on the website (not solely as pdfs) will help to broadly
convey to general audiences the current condition of the nation’s rivers, streams,
wetland, and coastal water resources.

What are we trying to communicate?

» Current condition of the nation’s rivers, streams, wetlands, coastal waters,

and lakes -

e Changes in the condition of wadeable streams between the National
Rivers and Streams Assessment (NRSA) of 2008/2009 and the previous
Wadeable Streams Assessment
Changes to the condition of lakes, coastal waters, or wetlands
Objectives of the NARS series (NRSA, NCCA, NLA, NWCA)

How the NARS studies were designed
Types of indicators included in the NARS studies (NRSA and NCCA) and
- their importance '
How to interpret the results .
The importance of the National Aquatic Resource Surveys
" Basic description of the approach used for the NARS
A description of the series of studies comprising the NARS

The second objective is to develop optimal approaches for broadly
communicating to general audiences the importance of dredge material
management by EPA and the U.S. Army Corps of Engineers. To help the public
understand the importance to the nation of management of sediment from
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waterways, ports, and harbors as part of the America's navigation system for
commercial, national defense, and recreational purposes.

1. SCOPE OF WORK
Task One: Work Plan
1. Work Plan

. The contractor shall submit a work plan to the Contracting Officer (CO),

Project Officer (PO) and Task Order Project Officer (TOPO) in accordance
with the requirements of this contract.

. The contractor shall be responsible for oversight of deliverables under this

task order and shall be responsible for transmission of reports and
invoices as required by the contract.

. The contractor shall meet with the EPA PO, Communications Team Lead,

and TOPO to discuss substantive, procedural, and process design issues
and other potentially involved interests and parties and further refine
qualifications for the service provider.

. Monthly status reports will only be required in months during which

activities of the subcontractor or prime contractor occurred.

. The contractor shall document the procedures for substitution of labor

categories over the life of the task order in the workplan.

The contractor shall select a service provider for this project in
consultation with the Project Officer (PO) and Task Order Project Officer
(TOPO). The appropriate service provider for this project will have the
following experience, education, expertise, skills, abrlmes or geographic
avallablllty (Washington Metropolitan area).

e Experience in assrstmg federal, state, and/or local organizations
to achieve increased environmental results by assisting them in
using the principles of social marketing, focusing on target
audiences, developing key messaging, and promoting citizen
action.

¢ Experience in facilitating groups to accelerate the adoption and
promotion of results-oriented communications strategies
through building agreements on high-level goals and guiding
principles

o Expertise in creating an even-handed and transparent process
that will facilitate meaningful dialogue on messages and



strategies that will lead to action and identify what kind of
investments are needed.

» Demonstrated experience facilitating discussions among
stakeholders to develop an agreed upon Communications Plan
and Outreach Strategy taking into account appropriate
messaging, implementation tactics, and existing staff and
financial resources.

Task Two: Executive summary level mformatlon of NARS reports & fact

sheets

1. Contractor shall attend one two hour conference call with OW team to discuss
‘clickable’ executive summary level information of NARS reports for display on
EPA’s website. It is expected there will be at least two additional two hour calls
as the project develops.

1.

The contractor shall provide a draft agenda to the PO and TOCOR for
each meeting. The contractor may consult with EPA and all other
appropriate parties in drafting an-agenda. Upon receipt and mcorporatlon
of TOCOR comments, the contractor shall distribute the final agenda to
the PO, TOCOR, meeting members and other participants.

The contractor shall provide draft meeting summaries to the EPA PO, and
TOCOR. Upon receipt and incorporation of comments, the contractor
shall distribute final meeting summaries to the EPA PO, TOCOR, and EPA
team members.

The contractor shall provide all materials first in draft form to the PO,
TOCOR, and others as identified by the TOCOR. Upon receipt and
incorporation of comments, the contractor shall distribute final materials to
the EPA PO, TOCOR, and EPA team members.

. The contractor shall provide 2-3 samples (using NRSA and/or NCCA as

examples) of approaches for conveying the executive summary in a web-
based format to general audiences — Late winter/Spring 2016 (See
Appendices including the NRSA and NCCA executive summaries, an
example PPT style draft attached and see
http://imww3.epa.gov/climatechange/sciencel/indicators/ as an example
website that led to that idea.)

The contractor shall provide 1-2 examples of fact sheets for the NRSA and
NCCA appropriate for general audiences as handouts/printouts.



6.

The contractor shall develop the option(s) selected by EPA toinclude all
appropriate visual and graphical approaches, e.g., infographics, one-two
page summaries, PowerPoint presentations, fact sheets, etc. — Late
winter/Spring 2016

The contractor shall transform the selected visual and graphical
approaches for uploading onto the Drupal platform for posting on EPA's
website. Late winter/Spring 2016

The approaches proposed by the contractor will serve as building-blocks
for developing communications plans and outreach campaigns.

Task Three : Ocean Dredge Materials

1.

In consultation with the EPA TOCOR, the contractor shall meet with or call
EPA staff involved in the project to discuss in more detail what EPA
perceives are the objectives, outcomes, needs, concerns, etc. to achieving
the goal of the project the technical or substantive issues involved in the
project from EPA's prospective, and the public participation needs and
results as a part of the effort.

The contractor shall provide a draft agenda to the PO and TOCOR for
each meeting. The contractor may consult with EPA and all other
appropriate parties in drafting an agenda. Upon receipt and incorporation
of TOCOR comment, the contractor shall distribute the final agenda to the
PO, TOCOR, meeting members and other participants.

The contractor shall provide draft meeting summaries to the EPA PO, and
TOCOR. Upon receipt and incorporation of comments, the contractor
shall distribute final meeting summaries to the EPA PO, TOCOR, and
SWC members

The contractor shall perform research and data gathering tasks as
necessary and directed by the TOCOR, to inform meeting discussion and
action planning and shall draft the Action Plan and related documents, to
reflect the discussions at the full SWC meetings and the SWC Steering
Committee meetings, including teleconference calls.

The contractor shall prepare (5) simple and easy to understand messages
for (5) diverse audiences on the ocean dredge material management,
including relevant laws and regulations, planning, testing and evaluation,
beneficial uses, and selection of ocean dumping sites.

The contractor shall detail for each example how ocean dredge material
management contributes to the short term and long-term ecological health
of waterways, ports and harbors.




7. The contractor shall explore opportunities for involVihg and enlisting the
support of the general public.

a. From the list provided in Appendix 1, MDB will suggest which (5)
audiences to focus on by assessing what each audience values
and what might incentivize them to act.

b. Develop (5) specific messages targeted for each audience. Note: It

 may be discovered that audiences can be grouped (e.g., those
whose awareness could be raising with access to scientific
information; those with good awareness that we want to take
action, such as policy makers; and, those with expertise who need
help making their information more useful to others).

8. The contractor shall review and inventory existing outreach efforts within
the private and public sectors focused on ocean dredge material
management and ocean dredge dumping.

9. The contractor shall identify which of the ongoing efforts identified in task
#2 present the best opportunity to leverage (build upon) to convey
messages related to ocean dredge material management (and provide
people more reason to do what we're already asking them to do).

10. The contractor shall detail specific short-mid-and long term tactics for
building upon ongoing efforts (from tasks #2 and #3) for quicker and
broader implementation by diverse audiences.

o The contractor shall identify pathways for dlssemmatmg messages
that are most effective for each audience (e.g., web site, PSAs,
museum displays, conferences, senior leadership bnef ings,
congressional briefings, etc.)

o The contractor shall identify potential partners, i.e., trusted
intermediaries and/or untapped allies, to carry our messages (e.qg.,
groups that have a vested interest in ocean dredge material
management and protection aquatic habitats from these activities
(e.g., the seafood industry) that could advocate for ocean dredge
material management (e.g., to their clients, local decision-makers,
and/or ‘polluters’).

Task Four: Project Evaluation and Final Report

1) Project Evaluation: At the end of the project the contractor shall conduct
a process evaluation, for the communications plan or outreach campaign,
with the Communications Team and OWOW Division representatives and
subject matter experts as appropriate.

a. As directed by the TOPO, the contractor shall participate in a post-
process debriefing with EPA officials, including the PO, TOPO and




Technical Contacts and relevant EPA management, to discuss
lessons learned and next steps.

2) The facilitator shall furnish a draft final report of the effort to the PO and .
TOPO. The contents shall include:

(a)  Project Final Report - The contractor shall provide a 1 — 4 page
final report summarizing the communications plan or outreach
campaign. This report shali also list conflict prevention and
resolution capacity building activities that occurred during the
project.

(b) A short process evaluation by the contractor summarizing
procedural lessons learned and recommendation for future actions
and process improvements. This report shall also list conflict
prevention and resolution capacity buﬂdmg actnvntles that occurred
during the project.

3) The PO and TOPO will review the draft final report and provide
comments and revisions as necessary. The contractor shall prepare the
final report incorporating their comments and revisions. The contractor
shall provide 1 copy of the final report to the Project Officer and one copy
to the Task Order Project Officer. The final report may be transmitted in
electronic form (Word) rather than in hard copy if the Task Order Project
Officer agrees. :

ill. WORK APPROACH

A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic
contract and according to the established norms and ethical standards of ADR

professionals.

Based on EPA's evaluation of a large number of ADR cases, the Agency has
determined that the following practices are significantly related to positive
substantive, relational, and procedural outcomes from ADR cases. The
contractor shall ensure that this direction is provided to ADR professnonals
providing services under this task order:

» Prior to the mediation or facilitation and throughout the process, the ADR -
professional shall inquire about whether individual participants have the
time, financial, and logistical resources necessary to participate effectively
in the process and -- where resources are inadequate -- assist them in
identifying appropriate resources or in making necessary adjustments to
the process to accommodate resource constraints.



~ o The ADR professional shall assist the participants in identifying the issues
that are important to resolving any controversy and solutions that will
address the needs shared by the participants.

. » The ADR professional shall conduct the process to promote active
engagement from all participants.

e The ADR professional shall explore with the participants appropriate ways
to incorporate high quality and relevant information resources necessary
to resolve the issues.

* To support productive dialogue and effective implementation of any
agreements reached by the participants, the ADR professional shall
ensure that participants have appropriate authority to make commitments
on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third
parties under this contract receive information about and perform in accordance
with ethical codes applicable to the practice of dispute resolution professionals.
Relevant examples of ethical codes include those adopted by:

o the American Arbitration Association, American Bar Association,
Association for Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofCond
uctforMediatorsfinal05(1)(1).pdf)

- o the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)

o the International Association for Public Participation:

(http://iap2.affi nlscape com/displaycommon.cfm?an= 1&subart1clenbr-8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and
ethical procedures of the mediation profession. Information provided to the ADR
professional by any of the parties, communications between parties and the ADR
professional, and notes and dispute resolution work product generated by the
ADR professional during work pursuant to this TO shall be maintained as
confidential by the ADR professional pursuant to the provisions of the ADR Act of
1996 (Public Law 104-320; 5 USC 571 et al) and applicable federal, state and
judicial requirements.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the
contractor will identify him/herself as a contractor to EPA, not an EPA employee.

The contractor shall provide input or make recommendations based on the
information gathered, however, decisions on all substantive issues will be made
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by EPA. THE CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON
BEHALF OF EPA NOR MAKE DECISIONS ON ITEMS OF POLICY,
REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT TAKE A
STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Task Order Qualifications:

If out of town travel is required to accomplish the tasks under this task order, the
contractor shall obtain advance approval for that trip and its costs in writing from
the TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor’ S
per diem costs shall be within allowable limits set by GSA. '

" This task order is not funded by multiple appropriations. This task order does not
have tasks to develop environmental data or surveys. This task order does not
provide for training of contractor personnel, provision of Government Furnished
Property or Accountable Personal Property or IT products or services. The SOW
does not include any tasks that are inherently governmental in nature or provide
personal services. The SOW does not anticipate transferring or developing
Confidential Business Information or Personally Identifiable Information to the
contractor. Development of communications products as a result of activities on
this task order will be in compliance with EPA’s Policy and Implementation Guide
for Communications Product Development and Approval found at
HTTP://www.epa.gov/productreview/guide/index.htm!.

The Contractor is directed to conduct Confiict of Interest checks and provide this
information as a part of the Work Plan for TOCOR review and CO approval.

F. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED
HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS
WORK REMAINS. The Contractor shall also notify the TOCOR when 75% of the
funds have been used on any single case assignment. Notifications shall be in
writing and cc to the Project Officer.

IV. REPORTS AND DELIVERABLES

The contractor shall provide EPA all reports in accordance with the
contract. :

The co.ntractor shall provide a work plan within the schedule provided in
the contract and set out below. The contractor shall price out each of the Tasks
and Phases separately _




Copies of all reports, méeting notices, agenda, summaries and any"oth'er_
written deliverables shall be sent to the PO and the TOPO listed below. If oral
briefings are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from
the EPA PO and TOPO, the contractor shall revise the report and distribute final

copies as stated in the Scope of Work.

Schedule

Item: . Due No Later Than:
Work Plan 10 days from T.0O. issuance
Photo lllustrations Feb/March 2016

Scoping Meeting(s) Ongoing

OWOW Communications Team

and OWOW SME

Research innovative educational ~ Feb/March 2016
outreach :

Develop communication plans and Feb/March 2016
outreach campaigns

Develop infographics and other March/April 2016
effective communications approaches

Monthly Conference Calls Ongoing
and Meeting Summaries ’

V. EPA CONTACTS
Task Order Project Officer:

Tomeka Nelson

US EPA, Office of Wetlands, Oceans and Watersheds

Ariel Rios Building, 4501T

1200 Pennsylvania Avenue, NW.
Washington, D.C. 20460
nelson.tomeka@epa.gov
202-566-1291

Alternate Task Order Project Officer:

Type
Deliverable

Deliverable

Deliverable

Deliverable
Deliverable

Deliverables

Deliverable



Felicia Palmer-Greene

US EPA, Office of Wetlands, Oceans and Watersheds
Ariel Rios Building, 4501T .

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460
palmer-greene.felicia@epa.gov

202-564-5382

TOPO'’s Supervisor:

Barbara A. Chancey, Director

Policy, Communications & Resource Management
Office of Wetlands, Oceans, & Watersheds

U.S. Environmental Protection Agency

1200 Pennsylvania Ave NW (4501-T)

(O) 202-566-0332

Other Points of Contact for Pr'oject:

Antonio Bravo, Communications Coordiriator
US EPA Office of Wetlands, Oceans and Watersheds
Policy & Communications Team Leader

Policy, Communications and Resource Management Staff
202-566-1976

Project Officer:

Terry Fenton _

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, NW. -

Washington, DC 20460

Phone: (202) 564-2090  Fax: (202) 501-1715
fenton.terry@epa.gov

VI. PERIOD OF PERFORMANCE

The peribd of performance of this task order shall be until March 31, 2017 unless
modified.
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SRA INTERNATIONAL, INC.
Attn: FLORIDA HEMNDRICKS 98 DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 2203 3 42 3 2 » 10A MODIFICATION OF CONTRACT/ORDER NO.
* |[EP-¥-14-020
0071

. 108 DATED (SEEITEM 13)

CODE (97779698 IFAC'L"YCODE 02/04/2016 -

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered sahcrtation is amended as set forth in ltem 14 The hour and date specified foc receipt of Offers O extended  [Jis not extended
Ofers must acknow!edge recerpt of thes amendment pror Lo the hour and data specfied n the soliciaton or as amended , by one of the following methods (a) By completing
Items B and 15, and retuming copies of the amendment; (b) By acknowledg:ng receipt of this amendment on each copy of the offer submitted ; or (¢) By
separate latter or telegram which ncludes a reference 1o the solictation and amencment numbers  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
wirtue of thus amencment you des:te to change on cler afready submited, such change may be made by telegram o letter, provided each telegram or letter makes
refarence to the solcitation and this amendment arxd is recerved prior 1o the operng hour and date specfied

12AccowanANDMWROPRmHONomwmnmwmﬂ Net Increase: $38,000.00
See. Schedule

13. THIS ITEM ONLY APPUIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specty au'ronry) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO IN ITEM 10A

B THE ABOVE NUMBERED CONTRACT/CRDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying oftice.
appropnation cate, efc.) SET FORTHIN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D. OTHER {Speafy type of mog:fication and authonty)
X FAR 52.232-22

£. IMPORTANT: Contractor Ois not [Xis required to sign this document and return 1 cop:es to tha issuing office

4

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF secton headings, including solic

DUNS Number: 087779698
The purpose of this modification is to approve the Work Plan and Cost Estimate submitted by

the contractor on 2-1B8 and accepted by the Task Order COTR on 2-26.

fatoncontract subject matter where feasidle )

This modification increases the ceiling by $53,366.09 which increases the total estimated
cost from $3,000.00 and sets it to $56,366.09.

This modificaticn also provides incremental funding in the amount of $38,000 which brings
the total obligated amount from $3,000 to $41,000.

TCCOR: Tomeka Nelson Max Expire Date: 03/31/2017

Continued ...
Except as provided heren, &' terms Bnd conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remans unchanged and in full force and effect

15A NAME AND TITLE OF SIGNER (Type or pnnt) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)
X Patrice L. ni ghan
158 CONTRACTOR/OFFEROR 15C. DATE SIGNED UNKED S RICA 16C. DATE SIGNED
: : ' <y % 03/01/2016
uvw&wnqﬂg&ﬁ;"

(Sgnature of person suthonzed to Son)
NSN 7540-01-152-807C ' u . STANDARD FORM 30 (REV. 10-83)
N un ’ ed by GSA
Previous editicn unusable FAR (43 CFR)®



REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

'CONTINUATION SHEET| . 1,111 4_020/0071/001 2 | 2
NAME OF OFFEROR OR CONTRACT_OR
SRA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT -
(A) (B) © |o (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $53,366.09
New Total Amount for this Version: $56,366.09

New Total Amount for this Award: $56,366.09
Obligated Amount for this Modification: $38,000.00
New Total'Obligated Amount for this Award:
$41,000.00

Incremental Funded Amount changed: from
$3,000.00 to $41,000.00 ’

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $3,000.00 to $56,366.09
Obligated Amount for this modification: $38,000.00
Incremental Funded Amount changed from $3,000.00
to $41,000.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $56,366.09

CHANGES FOR ACCOUNTING CODE:
16-17-B~B87AB-202BD4X22-2505-1687BE6003-001
Amount changed from $3,000.00 to $41,000.00
Percent changed from 0 to 72.73877 '

Delivery Location Code: HPOD
Tomeka Nelson

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.

|Mail code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 02/04/2016 to 03/31/2017

NSN 7543-01-152.8%67

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR 143 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1- CONTRACT ID CODE : PAGE OF PAGES

1 l 2

2. AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ NO - |5 PROJECT NO (i appiicable)
002 ' 09/14/2016 |PR-OW-16-00576
6 ISSUED BY CODE |y POD . 7. ADMINISTERED BY (If other than I'em 6 CODE l
HPOD .
US Environmental Protection Agency
Headquarters Procurement Operatiocns
Ariel Rios Building .
1200 pPennsylvania Avenue, NW
Washington DC 20460
8 NAME AND ADDRESS OF CONTRACTOR (No., sireet, county, State and ZiP Coge) (x) |94 AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS i 98. DATED (SEE ITEM 11)
4300 FATIR LAKES COURT
FAIRFAX VA 220334232 % |1CA MODIFICATION OF CONTRACT/CRDER NO

EP-%-14-020

0071

108B. DATED (SEE ITEM 13)
CODE (597779698 rmcunvcooe 02/04/2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[37he ebove rumbered soliciation is amended as set forth n em 14 The hour and date specrfied for receipt of Offers Ors extérdted.  [is not extended

Offers must acknowledge rece:pt of this amendment pror 1o the hour and date speciied in the sclicitation or as amended . by one of the following methods (a) By completing
Items 8 and 15, and roturning copres of the amendment, (b) By acknowledging receipt of ths amendment on each copy of the offer submitted ; or {c) By
Separate letter or felegram which inctudes a reference ta the solictation and amendment numbers  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Hby

virtue 'of this amendment you desite to thango an cffer a'ready submaied, such change may be made by telegram or letter, provided each tolegram o letter makes

reference to the solicitation and this amendment and is received 1o the ning hour and date spectfied

12 ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $15, 000. 00
See Schedule .

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify suthonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO IN ITER 1CA

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in payng office,
appropnahon date. e’z } SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.102(v)

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TQAUTHORITY OF.

O OIMER (Speafy type of mod-hcaton and authonty)
X FAR 52.232-22

E.IMPORTANT: Contractor Bis nct. [Jis requred 15 sign this document and return copies to the issuing cffica

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF sechon headings, including soliotatron/contract subject malter where feasidle )
DUNS Number: 097779698

The purpose of this modification is to provide incremental funding in the amount of $15,000
which brings the total cbligated amount from $41,000 to $56,000.

TOCOR: Tomcka Nelson Max Expire Date: 03/31/2017

LIST OF CHANGES: i
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award: $56,000.00
Incremental Funded Amount changed: from

$41,000.00 to $56,000.00

Continued ...

Except as provided heren, all terms and conditions cf the document referenced in fem 9 Aor 10A. Bs heretofore changad, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or prnt) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnni)

EE££iﬁf/ﬁT)Cunninghegy7

158 CONTRACTOR/OFFEROR . 15C DATE SIGNED 16C DATE SIGNED
09/14/2016
{S:gnature of person authonzed 13 sign) . "
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV 10-83)
Previcus ed:hon unusatla Prescnoed by GSA

FAR (43 CFR) 53 243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|.o_11 1 4_020/0071/002 2 | 2
NAME OF OFFEROR OR CONTRACTOR .
SRA INTERNATIONAL, INC.
TEMNO SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B} (cy o) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from $41,000.00

Jto $56,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-87AB-202BD4X22-2505-1687BE6005-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization B7AB
Program (PRC}) 202BD4X22
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN~LineID 1687BE6005-001
Quantity: 0

Amount: $15,000.00
Percent: 26.61174

Subjecﬁ To Funding: N
Payment Address:

Delivery Location Code: HPOD
Tomeka Nelson

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N, W,
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02 .
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 02/04/2016 to 03/31/2017

NSN 7540-01.152.8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR1 83 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT 1D CODE PAGE OF PAGES

| 2

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (I applicabie)
003 ' 03/16/2017 '

6.ISSUED BY CODE |HpOD 7. ADMINISTERED BY (/f other than ltom 6) w“I,

HPOD

-US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No . street county. State and 21P Code)

SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS
4300 FAIR LAKES COURT
FAIRFAX VA 220334232

(x) 9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

COBE 97779698 IFACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMEN OMENTS OF SOLICITATIONS

x |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-%-14-020

0071
108. DATED (SEE ITEM 13)

02/04/2016

[ The above numbered solicitation is amended as set forth in ltem 14. The hout and date specificd for receipt of Offers
Ofters must acknowledge receipt of this amendment prior to the bour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
copies of the amendmont; (b) By acknowiedging receipt of this amendment on each copy of the offer submitted ; or (c) By

Htems 8 and 15, and retuming
separate letter or lelegram which includes a ref: e to the solicitation and it

Olisextended.  [Jis not extended.

12. ACCOUNTING AND APPROPRIATION DATA (it required)
See Schedule

s. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

13. THIS ITEM ONLY APPLIES YO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

QHECKONE | A THIS CHANGE onos:« of) ISSUED PURSUANT TO: (Specify suthonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO IN ITEA

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TQ REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying offico,
appropnabon date. efc ) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). .

C. THIS SUPPLEMENTAL AGREEMENT 15 ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify {ype of modil«cation and authonty)
X FAR 52.249-14

E. IMPORTANT: Contractor

Oisnot.  [@is roquiked to sign this document and return

copios ta the issuing office.

14. DESCR!PTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solctatior/contract subject matter where foasidio )

DUNS Number: 097779698

The purpose of this modification is to extend the

4t no additional cost to the Government,

TOCOR: Tomeka Nelson Max Expire Date: 10/31/2017

LIST OF CHAMGES:

periocd of performance to October 31, 2017

Reason for Modification : Other Administrative Action )
Period Of Performance End Date changed from 31-MAR-17 to 31-0CT-17

Total Amount for this Modification: 50.00
New Total Amount for this Version: $0.00
Hew Total Amount for this Award: $56,366.09

‘Continued ...

Except as provided herain, al terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, i hanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER {Type or pnnt)

16A NAME AND TITLE OF CONTRACTING OFFICER {Type orpnnt)

Patcice ™) Conninghan 7

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED

{Spnatse of person suthonzed o sgn}

L =

NSN 7540-01.152-8070
Previous edition unusable

Prescribed by GSA
FAR (48 CFR) 53.243

E
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REFERENCE NO. OF DOCUMENT BEING CONTINUED
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CONTINUATION SHEET ¢, 0 3'4_020/0071/003 R E
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY juNIT -UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
Maximum- Potential Expiration Date changed to :
10/31/2017
Payment:
RTP Finance Center .
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 02/04/2016 to 10/31/2017
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